Minnetex Place and Almeda Genoa Place Drainage and Paving NOTICE OF
WBS No. M-000289-0002-4 ADDENDUM

Document 00911

NOTICE OF
ADDENDUM NO. _2

Date of Addendum: 3[@ (

PROJECT NAME: Minnetex Place and Almeda Genoa Place Drainage and Paving

PROJECT NO: WBS No. M-000289-0002-4

BID DATE: March 26, 2015 (Change in Bid Date)

FROM: Ravi Kaleyatodi, P.E., CPM, Senior Assistant Director
City of Houston, Public Works and Engineering Department
611 Walker St., 15th Floor
Houston, Texas 77002
Attn: Ellen Maas, P.E., Project Manager

TEx: Prospective Bidders

The referenced Addendum forms a part of the Bidding Documents and will be incorporated
into the Contract documents, as applicable.

Written questions regarding this Addendum may be submitted to the Project Manager
following the procedures specified in Document 00200 — Instructions to Bidders.
Immediately notify the City Engineer through the named Project Manager upon finding
discrepancies or omissions in the Bid Documents.

This Addendum includes:
ADDENDUM SYNOPSIS

Changes to Bid Date
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Ravi Kaleyatodi, P.E., CPM ‘
Senior Assistant Diregtor

Engineering Branch
Engineering and Construction Division
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Minnetex Place and Almeda Genoa Place Drainage and Paving
WBS No. M-000289-0002-4 ADDENDUM NO. 2

Document 00910

ADDENDUV\Y NO. 2

({ﬁ@.

Date of Addendum: g |

PROJECT NAME: Minnetex Place and Almeda Genoa Place Drainage and Paving

PROJECT NO: WBS No. M-000289-0002-4

BID DATE: March 26, 2015 (Change in Bid Date)

FROM: James T. Lincoln, P.E., City Engineer
City of Houston, Department of Public Works and Engineering
611 Walker Street, 15" Floor
Houston, Texas 77002

Attn: Ellen S. Maas, P.E., Project Manager

TEE Prospective Bidders

This Addendum forms a part of the Bidding Documents and will be incorporated into
the Contract documents, as applicable. Insofar as the original Project Manual and
Drawings are inconsistent, this Addendum governs.

CHANGE IN BID DATE

The Bid Date for this project has been changed from March 19, 2015 to March 26,
2015. Time of day and place for submittal of bid remains the same.

END OF ADDENDUM NO. 2
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Ravi Kaleyatodi, P.E.,

Senior Assistant Dlrect r e Qp N
Engineering Branch AN\ ‘-._«qd‘\i
Engineering and Construction Division W * ok
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KEITH R. DAVIS
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